STATE OF CALI FORNI A

Bl D OPENI NG DATE 06/ 22/ 00

CONTRACT NUMBER 11- 236104

LOCATI ON 11-SD-209-5.3/6.6
DB GOALS:

PROPCSALS | SSUED 10 FUND TOTAL HA22
NUMBER OF BI DDERS 5 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D
1 1, 349, 349. 00 1
2 1, 415, 500. 00 4
3 1, 432, 039. 00 5
4 1, 453, 827. 00 3
5 1, 540, 313. 00 2

B I

SUMMARY

1, 540, 000
1, 321, 492. 00

I'N SAN DI EGO COUNTY | N SAN DI EGO
FROM NI M TZ BOULEVARD TO LYTTON

PAVEMENT REHABI LI TATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 26/ 00
CONTRACT CODE ' C '
28 CONTRACT | TEMS

FEDERAL AID STP-S209- (003)E
AC- A209- (003) E

TOTAL NUMBER OF WORKI NG DAYS 45
PERCENT OVER EST 2.11

AMOUNT OVER

Bl DDER | NFORVATI ON

27,857.00

( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 5008

WATSONVI LLE CA  95077-5085
NI CHOLAS GRANT CORPORATI ON
AND CALI FORNI A COMVERCI AL
ASPHALT CORPORATI ON A JO NT
VENTURE

5370 EASTGATE MALL

SAN DI EGO CA 92121

ABC CONSTRUCTI ON CO I NC

3120 NATI ONAL AVE
SAN DI EGO CA 92113
HANSON SJH CONSTRUCTI ON

P O BOX 639069
SAN DI EGO CA 92163-9069
HAZARD CONSTRUCTI ON COMPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

858 642- 7500
00751561

858 642-9269

619 239-3428
00254763
619 239-6614

858 277-0871
00097352
858 268-5126

858 587-3600
00750542
858 453-6034



11- 236104 Bl D245

11- SD- 209-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 22/ 00 06/ 26/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HUDSON SAFE T LI TE CONSTRUCTI ON AREA SI GNS

SAN DI EGO CA
LEKGCS ELECTRIC ELECTRI CAL
EL CAJON CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE ( PARTI AL)
Rl VERSI DE CA
PRESTI GE CONCRETE STAMPED CONCRETE
POMY CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



11- 236104 Bl D245

11- SD-209-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 22/ 00 06/ 26/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 HUDSON SAFE T LI TE RENTALS CONSTRUCTI ON AREA SI GNS
SAN DI EGO CA
LEKGCS ELECTRIC ELECTRI CAL
EL CAJON CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANI NG
Rl VERSI DE CA
PAYCO SPECI ALTI ES STRI PI NG AND MARKERS
CHULA VI STA CA
PRESTI GE CONCRETE STAMPED CONCRETE
POMY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALERT BARRI CADE CONSTRUCTI ON AREA SI GNS ( PARTI AL)
SAN JACI NTO CA
ALERT BARRI CADE PORTABLE CHANGEABLE MESSAGE SI GNS ( PARTI AL)
SAN JACI NTO CA
CECI LI AS SAFETY SERVI CE TRAFFI C CONTRCL ( PARTI AL)
DEL MAR CA
LEKGCS ELECTRIC ELECTRI CAL ( PARTI AL)
EL CAJON CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANI NG ( PARTI AL)

Rl VERSI DE CA
CONTI NUED ON NEXT PAGE



11- 236104 Bl D245
11- SD- 209-5 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
06/ 22/ 00 06/ 26/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 PORTI LLO CONCRETE M SCELLANEQUS M NOR CONCRETE ( PARTI AL)
CHULA VI STA CA
SUDHAKAR CO | NC STRI PI NG AND MARKERS ( PARTI AL)
RI ALTO CA
WALTER H BARBER AND SONS | NC M NOR CONCRETE STRUCTURES AND STEEL ( PARTI AL)
LA MESA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 COOK ARMSTRONG M NOR CONCRETE
LAKESI DE CA
LEKGCS ELECTRIC S| GNAL AND LI GHTI NG
EL CAJON CA
LUZAI CH STRI PI NG I NC STRI PI NG
EL CAJON CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANI NG

Rl VERSI DE CA
WALTER H BARBER AND SON | NC
LA MESA CA

M NOR CONCRETE STRUCTURES



11- 236104 Bl D245

11- SD- 209-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 22/ 00 06/ 26/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 LEKGCS ELECTRIC S| GNAL AND LI GHTI NG

EL CAJON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ( PARTI AL)
Rl VERSI DE CA
PORTI LLO CONCRETE REMOVE AND SURFACE CONCRETE, BASE, M NOR CONCRETE ( PARTI AL)
CHULA VI STA CA
SUDHAKAR COVPANY STRI PI NG, MARKI NG AND MARKERS

RI ALTO CA



11- 236104 Bl D245

11- SD- 209-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 22/ 00 06/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 018071 TEMPORARY | NLET BAG EA 29 150. 00 4, 350. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 800. 00* 3, 800. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 163, 465. 00* 163, 465. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 000. 00 6, 000. 00
5 150860 REMOVE BASE AND SURFACI NG VB 22 105. 00 2,310. 00
6 152320 RESET ROADSI DE SI GN EA 7 95. 00 665. 00
7 152402 ADJUST WATER VALVE COVER TO GRADE EA 4 450. 00 1, 800. 00
8 152440 ADJUST MANHOLE TO GRADE EA 5 475.00 2, 375.00
9 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENENT M2 38, 600 4.50 173, 700. 00
(60 MV MAXI MUM)
10 (S) 018072 COLD PLANE ASPHALT CONCRETE PAVENENT M2 7,120 10. 50 74, 760. 00
(175 MM MAXI MUM)
11 153210 REMOVE CONCRETE VB 120 300. 00 36, 000. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 930 185. 00 172, 050. 00
13 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE ) TONN 8, 200 46. 00 377, 200. 00
14 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 13 650. 00 8, 450. 00
15 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7.1 1, 500. 00 10, 650. 00
16 731502 M NOR CONCRETE (M SCELLANEOUS VB 120 500. 00 60, 000. 00
CONSTRUCTI ON)
17 731519 M NOR CONCRETE ( STAMPED CONCRETE) M2 230 58. 00 13, 340. 00
18 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 108 11. 00 1, 188. 00
19 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 370 27.00 9, 990. 00
20 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 680 .50 3, 340. 00
21 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 660 2.50 1, 650. 00
22 (S) 018073 PREPARE AND PAI NT CURB M2 1, 440 15. 00 21, 600. 00
23 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 91 1.00 91. 00
24 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1, 030 2.50 2,575. 00
25 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 110, 000. 00* 110, 000. 00
26 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 50, 000. 00* 50, 000. 00
27 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 30, 000. 00* 30, 000. 00
28 (S) 861310 REMOVE EXI STING SI GNAL EQUI PVENT LS LUMP SUM 8, 000. 00* 8, 000. 00

TOTAL 1, 349, 349. 00



| TEM

O©oOoO~NOOULA, WN P

11- 236104

I NI

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
40|
00|
00|
10|
50|
00|
00|
00|
00|

11- SD- 209-5 SUMMARY OF REMA
06/ 22/ 00
------------------------------- R RREECEEEEERERE)
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- | <o

167. 00 4843. 00| 208. 00 6032

4,100. 00* 4100. 00| 4,100. 00* 4100

87, 000. 00* 87000. 00| 44,000. 00* 44000.

4, 400. 00 8800. 00| 3, 750. 00 7500.

230. 00 5060. 00| 305. 00 6710.

100. 00 700. 00| 160. 00 1120.

400. 00 1600. 00| 420. 00 1680.

550. 00 2750. 00| 460. 00 2300.

3. 40 131240. 00| 3.35 129310.

8.50 60520. 00| 8.50 60520.

220. 00 26400. 00| 200. 00 24000.

300. 00 279000. 00| 272.00 252960.

65. 40 536280. 00| 73. 00 598600.

250. 00 3250. 00| 1, 000. 00 13000.

1, 000. 00 7100. 00| 3, 200. 00 22720.

360. 00 43200. 00| 395. 00 47400.

54. 00 12420. 00| 66. 00 15180.

3.00 324. 00| 4.25 459.

32.00 11840. 00| 29. 00 10730.

. 60 4008. 00| .53 3540.

3.00 1980. 00| 2.75 1815.

12. 00 17280. 00| 12. 00 17280.

3.00 273. 00| 1.10 100.

4.40 4532. 00| 2.75 2832.

98, 000. 00* 98000. 00| 96, 000. 00* 96000.

36, 000. 00* 36000. 00| 38, 000. 00* 38000.

24, 000. 00* 24000. 00| 22, 000. 00* 22000.

3, 000. 00* 3000. 00| 2, 150. 00* 2150.
1, 415, 500. 00 1,432, 039. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

169. 00 4901
4, 095. 00* 4095
106, 335. 00* 106335.
3, 780. 00 7560.
230. 00 5060.
100. 00 700.
556. 00 2224.
880. 00 4400.
3.29 126994.
8.70 61944.
224.00 26880.
241. 30 224409.
73.40 601880.
202. 00 2626.
3, 200. 00 22720.
378. 00 45360.
44.10 10143.
4.50 486.
35.70 13209.
2.65 17702.
2.90 1914.
1.70 2448.
1.00 91.
3.20 3296.
94, 500. 00* 94500.
37, 800. 00* 37800.
22, 050. 00* 22050.
2,100. 00* 2100.
1, 458, 827. 00

Bl D245
PAGE 7
06/ 26/ 00
FI FTH
BI D AMOUNT
200. 00 5800
4, 000. 00* 4000
227, 850. 00* 227850.
4, 000. 00 8000.
475. 00 10450.
275.00 1925.
360. 00 1440.
435. 00 2175.
3.75 144750.
9.00 64080.
365. 00 43800.
160. 00 148800.
71. 50 586300.
240. 00 3120.
1, 750. 00 12425.
445. 00 53400.
67.00 15410.
3.00 324.
30. 00 11100.
.55 3674.
2.70 1782.
12. 40 17856.
1.00 91.
2.70 2781.
106, 740. 00* 106740.
35, 975. 00* 35975.
23, 025. 00* 23025.
3, 240. 00* 3240.

1, 540, 313. 00



